ADDENDUM NO. 6

DATE: June 4, 2014

TO: PROPOSERS

FROM: ichard M. Nethercote, Jr.

Operates the statewide

Turnpike System as District Contracts Administrator
part o the Forica Florida’s Turnpike Enterprise
Iransportation
RIEK SCOTT SUBJECT: Contract No.: E§N20
Governor Financial Project Nos.: 427146-1-52-01 and 427146-1-56-01
ANANTH PRASAD, P.E. County: Miami-Dade County
Sectetary of Transportation Project Name: SR 821 (HEFT) Widening from North of SW 72" St.
DIANE GUTIERREZ-SCACCETTI (Sunset Drive) to North of SW 40" Street (Bird Road)

Executive Director and
Chief Executive Officer

Turnpike Headquarters: R : .
Milepost 263, Bidg. 5315 Proposers and other interested parties are informed that the above referenced

Turkey Lake Service Plaza 4 .
Ocoss, FL 34761 documents are hereby revised, changed and supplemented as set forth below:

Mailing Address:

P.0. Box 613069 REQUEST FOR PROPOSAL DOCUMENT

Ocoeg, FL 34761

Tel: 407.532.3999 Attached is Addendum No. 6. Below is a summary of the more significant changes

wwwfloridastumnpike.con  Made to the RFP. For your convenience, two versions are being provided: 1) A .PDF
red-lined version showing what has changed since Final RFP was issued; and 2) A
.PDF version with all changes already incorporated. The .PDF version herein is the
official RFP for this contract. The version you were previously issued is hereby
deleted.

There were various formatting and grammatical changes that were made throughout
the RFP. These changes are noted below: Page 2 I. Introduction. Page 54 G.
Structural Plans / Bridge Design Analysis. Page 64-65 G. Structural Plans / J.
Sequence of Construction.

Table of Contents
a) Attachments

o Page iii. Moved Permit applications from attachment folders to
reference document folders. Attachment Nos. 24, 25, 26 and 27 no
longer used.

o Page iv. Added attachment No. 41 and 42. Utility Work by
Highway Contractor and KMZ Standards.

b) Reference Documents

o Page vi. Added new reference document. Noise Wall Impact
Assessment.

o Page vi. Added new reference document. Interim Express Lane
Implementation Concept.
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E8N20 Addendum No. 6

o Page vi. Moved Permit applications to Reference Document Nos.
47, 48, 49 and 50.

o Page vi. Added new Reference Document. KRMC Related
Documents.

Section I Introduction / Description of Work

o Page 1. Deleted paragraphs 2, 3 4 and 5 related to maximum bid
price, which is no longer applicable.

o Page 4. Added bullet vii under SW 117" Avenue requiring the
DBF to construct a rigid curb and gutter barrier wall with opaque
visual barrier along SW 117" Avenue on the northbound
direction.

Section II Schedule of Events
o Page 10. Updated Schedule of Events as follows:

06/23/14 Public Meeting of Selection Committee to determine intended Award
1:00 p.m.

Section I Threshold Requirements
a) H. Non-Responsive Proposals

o Deleted last paragraph of this section related to maximum bid
price.

Section V. Project Requirements and Provision for Work
a) L. Submittals/ 1. Plans

o Page 24. Revised third paragraph regarding KMZ standard
submittals to be used.

b) K. Project Schedule

o Page 29. Revised the first t paragraph in this section regarding use
of the ERC system and delete the last paragraph.

Section VI.  Design and Construction Criteria
a) C. Utility Coordination / 2. Existing Utility

o Page 45. Added language related to the Contractor responsibility
to adjust manholes and valves.

b) C. Utility Coordination / 4. Utility Work by Highway Contractor

o Page 45. Added language to make reference of the new
attachment 41.

¢) D.Roadway Plans /2. Typical Section Package
o Page 47. Deleted fourth sentence of the second paragraph and
revised the last sentence of the same paragraph.
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E8N20 Addendum No. 6

d) D.Roadway Plans /2. Typical Section Package

o Page 48. Deleted sentence after the third paragraph regarding the
addition of a new bike lane under Bird Rd. Bridge.

e) G. Structural Plans / 2. Criteria /a. Bridges

o Page 58. Update language on bullet 28 to replace the word
attachment with reference documents.

f) G. Structural Plans / 2. Criteria /b. Walls

o Page 59. Update language on bullet 6 to make reference to the
Noise Wall Impact Assessment report.

g) G. Structural Plans / 2. Criteria /c. Sign Structures

o Page 60. Deleted bullet 2 since it is a multipost sign.
h) J. Sequence of Construction

o Page 65. Updated bullet 3 related to KRMC.

o Page 66-67. Updated paragraph after bullet 15 to clarify the AET
express lane implementation.

o Page 67. Updated bullet No. 2 to add reference documents 7 and
46.

i) M. Environmental Services / Permits/ Mitigation

o Page 75. Updated permit status and added requirement that the
Design Build Firm is to acquire the final permits addressing their
design.

j) N. Signing and Pavement Marking Plans

o Page 77. Added language to the second paragraph to clarify the
placement of the proposed tubular delineator where buffer width
varies.

o Page 77. Revised third paragraph to describe thermoplastic
pavement marking plan submittal requirements.

k) O. Lighting Plans / a. General Requirements.

o Page 79. Added statement requiring alternating the circuits
between luminaries.

1) O. Lighting Plans/ d. Miami-Dade County Specific Lighting
Requirements

o Page 81. Revised the last sentence on bullet 4 stating lighting
applies where work is required.

m) O. Lighting Plans / . FDOT District 6 - Specific Lighting Requirements

o Page 82. Revised the last sentence of bullet 3 to clarify lighting
requirements.

n) Q. Intelligent Transportation System Plans / 3. Design and Engineering
Services

o Page 86-87. Revised bullet 11.
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E8N20 Addendum No. 6

0) U. Building Criteria/ 1. General Architectural Requirements
o Page 92. Added verbiage for the latest permitting process.

p) U. Building Criteria / 3. Site Specific Architectural Requirements / a.
Bird Road Mainline SB Plaza

o Page 93. Bullet 1 added verbiage that clarifies SB Admin Building
will remain occupied and operational at all times.

o Page 93-94. Bullet 6 Added verbiage to include removal of MLX
switch at SB Admin Tunnel, and scheduling removal with
advance notice per FTE's request.

o Page 94. Bullet 13 added verbiage that clarifies SB Admin
Building will remain occupied and operational at all times.

o Page 94. Bullet 15 and 16 added verbiage that stipulates life safety
requirements shall be preserved at SB Admin Building at all
times.

@) U. Building Criteria / 3. Site Specific Architectural Requirements / b.
Bird Road Mainline NB Plaza

o Page 95. Bullet 2 added verbiage to include removal of MLX
switch at SB Admin Tunnel, and scheduling removal with
advance notice.

1) U. Building Criteria / 5. Building Demolition and New Building
Construction Permits.

o Page 96. Added verbiage for the latest permitting process.
s) X.Kendall Regional Medical Center (KRMC)
o Page 97-100 Added new section related to KRMC scope of work.

Section VII.  Technical Proposal Requirements/F. Stipend Awards

o Page 107. Modified first paragraph to remove maximum bid price
language.

REQUEST FOR PROPOSAL ATTACHMENTS

Attachments to the original RFP Document that are not revised herein are still in
effect for this contract.

. Attachment No. 3 — Design Build Proposal Form

a. Revised Design Build Proposal Form

2. Attachment No. 9 — Division I Desien-Build Specs.

a. Revised Division I Design Build Specs. to include 8-3.6 Partnering.
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E8N20 Addendum No. 6

3. Attachment No. 12 — Typical Section Package
a. Updated sheet 33 of the typical section to include the applicable standard
index number for median traffic railing barrier.
b. Added the typical section package for FDOT.

4. Attachment No. 13 — Design Variations and Exceptions
a. Updated Design Variation for Shoulder Width and Vertical Clearance.

b. Updated Design Exception for Lane Width.

5. Attachment No. 14 — Technical Memorandum NB Off-Ramp to Bird Road

a. Added statement on the first page of the memorandum to make reference
of the Bridge Development Report for the latest Ramp A bridge
configuration.

6. Attachment No. 15 — Minimum Pavement Design
a. Modified note 5 on sheet 3 to add the minimum milling depth for each
roadway.

7. Attachment Nos. 24, 25, 26 and 27 — Permit Applications
a. Were moved to Reference Documents.

8. Attachment No. 33 — Existing Bridge L.oad Rating Analysis.
a. Load Rating Calculations: HEFT over Bird Road, Bridge Number 870209
(SB)

o Corrected the location dimension provided for Service III, Service
I and Strength II (FL120 Max. Span) ratings in the LRFR rating
summary table on the summary form.
b. Load Rating Calculations: HEFT over Bird Road, Bridge Number 870414

(NB)
o Corrected the location dimension provided for Service III, Service

I and Strength II (FL120 Max. Span) ratings in the LRFR rating
summary table on the summary form.

o Corrected the Distribution Factor (DF) information provided for
the Service III ratings in the LRFR rating summary table on the
summary form.

9. Attachment No. 34-FTE Maintenance and Access Requirements
Memorandum.

a. Revised bullet 2 on page 1 regarding the disposition of the existing
guardrail along the project.

b. Revised item a. on page 11 related to existing sound barriers cleaning
requirements. :

10. Attachment No. 35 — FTE Bridge Maintenance Repair Requirements
a. Clarified scope of repairs as “at a minimum”.

Page 5 of 7



E8N20 Addendum No. 6

b. "Missing lens and housing covers" referenced for the under deck lighting
for Bridge 870412 was removed as a required repair. Tumpike
Maintenance issued a work order to have this item repaired.

11. Attachment No. 38 — Applicable Design Standards.
a. Included Addendum 1 of the GTR.

12. Attachment No. 41 — Utility Work by Hichway Contractor Agreement

a. Added new attachment No. 41.

13. Attachment No. 42 — KMZ Standards

a. Added new attachment No. 42.

REQUEST FOR PROPOSAL REFERENCE DOCUMENTS

Reference Documents to the original RFP Document that are not revised herein are
still in effect for this contract.

1. Reference Document No. 10 — Conceptual Tolling Plans
a. Page AA-1100, AA-1101, AA-2100. Revised General Note to
reference RFP for more info regarding MEP scope.
b. Page AA-2101. Revised General Notes & Keynotes to stipulate SB
Admin Building will remain occupied, operational, and shall preserve
life safety at all times.

2. Reference Document No. 19 — Bridge Concept Report (SW 60 St. Canal and

Bird Road Extended Canal)
a. Replaced Appendix C in both BCR’s with revised FTE Bridge

Maintenance Repair Requirements memo.

3. Reference Document No. 20 — Bridge Concept Report (Miller Drive)
a. Replaced Appendix C with revised FTE Bridge Maintenance Repair
Requirements memo.

4. Reference Document No. 21 — Bridge Concept Report (Bird Road)
a. Replaced Appendix C with revised FTE Bridge Maintenance Repair
Requirements memo.
b. Replaced Appendix E with revised load rating calculations.

5. Reference Document No. 28 — Advanced Utility _Coordination
Documentation
a. Added FPL Distribution specifications for Service Point which
includes installation of ducts, splice boxes and transformer pads.

6. Reference Document No. 34 — PD&E Study Re-evaluation Study Document.
a. Added the PD&E re-evaluation study document.

Page 6 of 7



E8N20 Addendum No. 6

7. Reference Document No. 45 — Noise Wall Impact Assessment
a. Added a new reference document.

8. Reference Document No. 46 — Interim Express Lane Implementation

Concept
a. Provided new reference document.

9. Reference Document Nos. 47, 48, 49 and 50 — Permit Applications
a. Moved from attachments to reference documents.

10. Reference Document No. 51 KRMC Related Documents
a. Added new reference document.

All other conditions of the subject contract remain unchanged.
If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum
on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to
contact Rich Nethercote at the same number as shown above, ext. 3885.

Attachments
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